Pre-bid Questions and Answers CSJ # 0027-12-158

The time determination schedule doesn’t include
time for the relocation of the conduit on the bridges.
My contractor is saying it will take 3-4 weeks for each

9/6/2022 Acknowledged. Bid per plan.

bridge. Can additional time be added to the project

for this?

Do we take possession of the old F-Shape barrier or H isti dian barri dtob dwillb th tv of th
9/6/2022 do you want it taken to your stockpile? e existing median barrier proposed to be removed will become the property of the

contractor.

Would it be acceptable to cast the new F-Shape

9/6/2022 barrier in place in lieu of pinning portable barrier? Bid per plan




